January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Gambo Road Bridge Rehabilitation in the towns of Gorham and Windham® will be received from
contractors at the Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on June 2, 2004 , and at that time and place publicly opened and read. Bids will be accepted from
contractors prequalified by the Department of Transportation for Bridge Construction projects. All other Bids may be
rejected. MDOT provides the option of electronic bidding. We now accept electronic bids for those bid packages
posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the
Department will accept a facsimile of the bid bond; however, the original bid bond must then be received at the
MDOT Contract Section within 72 hours of the bid opening. During this transition, dual bids (one paper, one
electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. STP-7852(00)X, PIN. 7852.00

' Location: In Cumberland County, project is located at Gambo Road Bridge on the Gorham / Windham townline over
the Presumscot River.

Outline of Work: Install 3 new timber bridge superstructure spans, rehabilitate the existing steel truss bridge and
associated concrete work. Construct trail approach work for connectivity to the Mountain Division Bicycle / Pedestrian
Trail Facility, and other incidental work.

The basis of award will be Section 0001.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state. me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Peggy Duval at (207)624-3431. Questions received after 12:00 noon of Monday
prior to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of
Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207)624-3536 between the
hours of 8:00 a.m. to 4:30 p.m. Full size plans $30.00 ($35.00 by mail). Half size plans $25.00 ($28.00 by mail), Bid
Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $12,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002, price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail]
Standard Detail updates can be found at http://www.state.me.yg/ Yproject/design/homepg.htm

The right is hereby reserved to the MDOT to reject any or all Bids,

Augusta, Maine
May 12, 2004
JOHN E. DORITY
CHIEF ENGINEER

i‘\,;; A
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Gorham / Windham
7852(00)X

March 17, 2004

Supercedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 007852.00
PROJECTS

STP-7852(00)X

COUNTY : CUMBERLAND



MAINE DEPARTMENT OF TRANSPORTATION

PAGE: 1

DATE : 040507
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 007852.00 PROJECT (S) : STP-7852(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|1202.12 REMOVING EXISTING |
0010 | STRUCTURAL CONCRETE |

|202.20 REMOVING |
0020 | BITUMINOUS CONCRETE |
| PAVEMENT

|1203.20 COMMON EXCAVATION |
0030 |

|203.25 GRANULAR BORROW |
0040 | |

|1206.082 STRUCTURAL EARTH |
0050 | EXCAVATION - MAJOR |
| STRUCTURES

|304.10 AGGREGATE SUBBASE |
0060 | COURSE - GRAVEL |

|411.09 UNTREATED |
0070 | AGGREGATE SURFACE COURSE |

|502.21 STRUCTURAL |
0080 | CONCRETE, ABUTMENTS AND |
| RETAINING WALLS

|503.12 REINFORCING STEEL, |
0090 | FABRICATED AND DELIVERED |

|503.13 REINFORCING STEEL, |
0100 | PLACING |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 040507
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 007852.00 PROJECT (S) : STP-7852(00)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|511.07 COFFERDAM: | I | | |
0110] | LUMP | LUMP | | |

|514.06 CURING BOX FOR | | | | I
0120 |CONCRETE CYLINDERS | 1.000] | | |

|515.20 PROTECTIVE | | | | |
0130 |COATING FOR CONCRETE | 50.000]| | | |
| SURFACES | SY | | | |
|520.27 EXPANSION JOINT | | | | |
0140 |COVER ASSEMBLY | 3.000] | | |

|523.52 BEARING | | | | |
0150 | INSTALLATION | 4.000]| | | |

|523.5402 LAMINATED | | | | |
0160 | ELASTOMERIC BEARINGS, | 4.000]| | | |
| EXPANSION |EA | | | |
|528.70 LAMINATED TIMBER | | | | |
0170 | BRIDGE SUPERSTRUCTURE, | LUMP | LUMP | | |
| FABRICATED AND DELIVERED | | | | |

I I I

|528.701 LAMINATED TIMBER | | | | I
0180 |BRIDGE SUPERSTRUCTURE | LUMP | LUMP | | |
| ERECTION | | I I |
| 606.363 GUARDRAIL REMOVE | | | | I
0190 |AND DISPOSE | 341.000| | | |

|607.22 CEDAR RAIL FENCE | | | | I
0200 | 385.000] | | |

|1610.08 PLAIN RIPRAP | I | | |
0210]| | 100.000]| | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE : 040507
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 007852.00 PROJECT (S) : STP-7852(00)X
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 615.07 LOAM | | | I |
0220 | 11.000] | | I

|618.1401 SEEDING METHOD | | | | |
0230 |[NUMBER 2 - PLAN QUANTITY | 2.000]| | | |

|1619.1201 MULCH - PLAN | I | | I
0240 | QUANTITY | 2.000]| | | |

| 620.60 REINFORCEMENT | I | | I
0250 | GEOTEXTILE | 45.000] | | |

|1639.19 FIELD OFFICE TYPE | | | | I
0260|B | 1.000] | | I

| 652.39 WORK ZONE TRAFFIC | | | | I
0270 | CONTROL | LUMP | LUMP | | |

| 656.75 TEMPORARY SOIL | | | | I
0280 | EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | I | | |

|659.10 MOBILIZATION | I | | |
0290 | | LUMP | LUMP | | |

|841.481 REMOVABLE | I | | |
0300 | BOLLARD | 4.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE : 040507
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 007852.00 PROJECT (S) : STP-7852(00)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|202.192 REMOVE AND | | | | |
0310 | REPLACE EXISTING BRIDGE |LUMP | LUMP | | |
| (TRUSS ONLY) | | | | |
|506.144 FIELD PAINTING | | | | |
0320 |NEW AND EXISTING | LUMP | LUMP | | |
| STRUCTURAL STEEL | | | | |
|506.17 SURFACE | | | | |
0330 | PREPARATION OF EXISTING |LUMP | LUMP | | |
| STRUCTURAL STEEL | | | | |
|506.18 CONTAINMENT AND | | | | |
0340 | POLLUTION CONTROL | LUMP | LUMP | | |

|506.191 DISPOSAL OF | | | | I
0350 | SPECIAL WASTE OR | LUMP | LUMP | | |
| HAZARDOUS WASTE MATERIAL | | | | I

I I I



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 7852.00

for the Rehabilitation of Gambo Road Bridge in the towns of Gorham and
Windham, County of Cumberland, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 31, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

Section 0001 $

Section 0002 $

Performance Bond and Payment Bond each being 100% of the amount awarded under
this Contract (see award amount in Section G below).

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advetisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 7852.00 - Rehabilitation of Gambo Road Bridge - in the towns of Gorham
and Windham ,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted for (see checked boxes):

Section 0001 Q
Section 0002 4

Contract Amount:

This award consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 7852.00

for the Rehabilitation of Gambo Road Bridge in the towns of Gorham and
Windham, County of Cumberland, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 31, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

Section 0001 $

Section 0002 $

Performance Bond and Payment Bond each being 100% of the amount awarded under
this Contract (see award amount in Section G below).

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advetisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 7852.00 - Rehabilitation of Gambo Road Bridge - in the towns of Gorham
and Windham ,
State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted for (see checked boxes):

Section 0001 Q
Section 0002 4

Contract Amount:

This award consummates the Contract, and the documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address a 16 State House Station, Au aine 04333-0016, and
e _jo

(Name of the firm bidding

a corporation or other legal entity organized Me laws of ;?&ate of Maine, with its
principa place of businesslocated at __ (address.of the firm\bidding the job)

A\ NN

set forth in this

1224.00
, for
th \_Hat Mi» Asghilt Overlay \ \ 2 in  the
town/city of \ _\  WeshEasthort \ \ > , County of
ing Maine. TheMVork includes construction, maintenance during

the Contract, and other incidental work.

2 responsible for furnishing all supervision, labor, equipment,
gfmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents) N\

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amount,of this Cantract.

Contract.

Division 108-ef the Standard Specifications RE‘VISIOI’] of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impedimert to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time gpecif\ed in the “Notlceto
Contractors” do(es) hereby bid and offer to enter into tki act to supply al the
materials, tools, equipment and labor to construct the e Work in strict
accordance with the terms and conditions of H ( e unit prices in the
attached “ Schedule of I1tems’.

in strict

N [tems’

or U S. Postal Money Order in the amount given in the
, payable to the Treasurer of the State of Maine and
accompanying this#id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Specia Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the D

execute two duplicate originals of this Agreem
terms, and obligations contained in the Con

g

WRnN

G. Award.

Your offer is her accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



General Decision Number ME030003 06/13/2003 ME3
Superseded General Decision No. ME020003
State: Maine

Construction Type:
HIGHWAY

County(ies) :
ANDROSCOGGIN CUMBERLAND

Highway Construction Projects Excluding Major Bridging
(for example: bascule, suspension and spandrel arch
bridges; those bridging waters presently navigating or

to be navigable; and those involving marine construction
in any degree); tunnels, building structures in rest area
projects and railroad construction.

Modification Number Publication Date
0 06/13/2003
COUNTY (ies) :
ANDROSCOGGIN CUMBERLAND

SUME4025A 10/24/2000

Rates Fringes

CARPENTERS 11.30 1.95
ELECTRICIANS 17.90 2.30
LABORERS

Flaggers 6.00

Landscape 7.99 .72
Unskilled 8.69 1.08
POWER EQUIPMENT OPERATORS

Backhoes 12.39 2.00
Bulldozers 11.13 1.94
Excavators 11.24 1.31

Loaders 11.19 1.82
Rollers 10.16 1.56
TRUCK DRIVERS

Dump 9.02 1.39

Two axle 9.08 1.28
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

http://davisbacon.ntis.gov/search/current/me3.dvb

Page 1 of 3
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Page 2 of 3

indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me3.dvb 5/5/2004
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Town: Gorham-Windham
Project: STP-7852(00)X, 7852.00
Date: July 22, 2003

SPECIAL PROVISIONS
SECTION 104
- Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

Overview:
Utility/Railroad Aerial Underground | Railroad
Town of Windham | X
Verizon X

Town of Windham - contact person is Mark Robinson at (207) 892-1905.
Verizon - contact person is Diana Snow at (207) 797-1786.

Utility Specific Issues:

** Special Note to Contractor** ‘

The contractor will work with the Town of Windham, Verizon, and the MDOT Resident before
clearing the approach to the bridge. The contractor will complete clearing before Verizon can
transfer lines to the new poles. Verizon will need a two week notification for scheduling.

-AERIAL
Verizon will place two new poles before the project begins. At Station 3+95 Rt., the existing
pole position will be 3 feet further back. A new pole will be placed at Station 4+98 Rt. to
eliminate the diagonal lines over the approach to the bridge.

Town of Windham would like the least amount of clearing possible on this project.
Specifically: The tree at the southeast wing will be trimmed to allow room for Verizon to
transfer lines. The pine tree at Station 3+95 Rt. will be cut. After clearing is complete, a row of
bushes will be planted beginning at Station 3+50 Lt. to discourage a future swimming area.

Utilities have been notified and will be furnished a project specification book. If utility
relocations, though unexpected, become necessary, they will be scheduled in compliance with
Section 104 of the Standard Specifications and will be done by the utilities in conjunction with
the work by the Contractor.

CES Page 1 of 2 Utility Spec (Ver. 12.00)



Town: Gorham-Windham
Project: STP-7852(00)X, 7852.00
Date: July 22,2003

DIG SAFE ‘ , ‘

The contractor will be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in

~ accordance with MLR.S.A. Title & 3360-A, Maine Dig Safe System. Call 1- 888- 344-7233.

SAFE PRACTICES ARQUND UTILITY FACILITIES
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A

Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
~may come within ten (10) feet of any aerial electrical line, the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

CES Page 2 of 2 _ Utility Spec (Ver. 12.00)



,ToWn:Windham—Gorham/ ‘
PIN #: 7852.00
Date: 4/14/03

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

(Instream work is allowed anytime)

_ Stream Name(s) with Station #s: Presumpscot River
Special Conditions: Instream work shall be conducted during low flows.

Instream work consists of any activity conducted below the normal high water mark.

All activities are prohibited (including placement and removal of cofferdams) below the normal
high water mark and non low flow conditions during the instream work window restriction,
except for the following:

~ e Work within a sealed and dewatered cofferdam. Maintenance pumplng within a
sealed cofferdam is also allowed.

* No construction activity, whether temporary or permanent is allowed that completely blocks a
river, stream, or brook without providing downstream flow.
¥

The contractor shall abide by all permits and conditions.‘



January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl



Gorham / Windham

7852(00)X
May 5, 2004
SPECIAL PROVISION
SECTION 107
TIME

The contract completion date is December 31, 2004.

1of1l



April 26, 2004
Supersedes March 24, 2004

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter sating the amount...... DBE gods.” with “DBE God Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will submit
a Bid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vadidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondtrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertica and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control

Page 1 of 14



April 26, 2004
Supersedes March 24, 2004

is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide
one st of two points at each end of the Project. For Projectsin excess of 5,000 feet in length,
the Department will provide one set of two points a each end of the Project, plus one
additiond set of two points for each mile of Project length. For non-full congtruction Projects
and other Projects where survey contral is not necessary, the Department will not set any
control points and, therefore, will not provide description and coordinates of any control
points. Upon request of the Contractor, the Department will provide the Department’ s survey
data management software and Survey Manud to the Contractor, or its survey Subcontractor,
for the exclusive use on the Department’ s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shdl provide al additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing al points provided by the Department,
establishing additiond control points, running axis lines, providing layout and maintenance of al
other lines, grades, or points, and survey qudity control to ensure conformance with the
Contract. The Contractor is also responsible for providing condruction centerline, or close
reference points, for dl Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work isto connect with existing Structures, the Contractor shal verify al
dimensons before proceeding with the Work. The Contractor shdl employ or retan
competent engineering and/or surveying personnd to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as povided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsble for dl congruction survey
qudity control. Congruction survey qudity contral is generdly defined as, firs, performing
initid fied survey layout of the Work and, second, performing an independent check of the
initid layout using independent survey data to assure the accuracy of the initid layout; additiona
iterations of checks may be required if sgnificant discrepancies are discovered in this process.
Condruction survey layout qudity control aso requires written documentation of the layout
process such that the process can be followed and repested, if necessary, by an independent
urvey crew.

105.6.3 Survey Qudity Assurance It is the Department’ s prerogative to perform construction
survey qudity assurance.  Congruction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assuranceis generaly defined asan
independent check of the congtruction survey qudity control. The congruction survey quality
assurance process may involve physicaly checking the Contractor’s congtruction survey layout
using independent survey data, or may smply involve reviewing the congruction survey qudity

Page 2 of 14



April 26, 2004
Supersedes March 24, 2004

control written documentation. If the Department eects to physicaly check the Contractor's
survey layout, the Contractor’s designated surveyor may be required to be present. The
Department will provide a minimum notice of 48 hoursto the Contractor, whenever possible, if
the Contractor’s designated surveyor’s presence is required. Any errors discovered through
the quality assurance process shdl be corrected by the Contractor, at no additiona cost to the
Department.

105.6.4 Boundary Markers The Contractor shdl preserve and protect from damage al
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outsde the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from al damsto reestablish the former location
of dl such monuments or points including clams arising from 14 MRSA § 7554-A. For a
related provision, see Section 104.3.11 - Responshility for Property of Others.

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Qudity
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 Genera Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

Page 3 of 14



April 26, 2004
Supersedes March 24, 2004

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantid Changes to Mgor Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantia changes to Mgor Items when the
change affects the Critical Peath, as determined by the Department”

109.4.4 Investigation / Adjusment In the third sentence, delete the words “subsections (A) -
B)"

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be
edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1. Labor expensesfor non-salaried Workers and salaried foremen.

2. Codsfor Materids.

3. A markup on the totas of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cos for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

5. Costsfor extended job-gte overhead.
6. Time

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”
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109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “ Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Depatment in the establishment of such rentd rate, including dl records that are
relevant to the Actua Cods including renta Receipts, acquistion codts, financing
documents, lease Agreements, and maintenance and operationa cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actualy used on the Project will be paid for at the actud invoice amount
plus 10% markup for adminigrative costs”

Add the following section;
“F._Subcontractor Quoted Work When accomplishing Force Account Work that

utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a. QCP
Adminigrator; in the find sentence, change “...cartified as a Plant Technician or Paving
Inspector...” to“...cetified as a Quaity Assurance Technologist...”

401.201 Method A Under a. Lot Sze, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the following: “Projects to have their pavement smoothness anayzed in accordance with
this Specification will be so noted in Specia Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill be included in the previous
lot if less than one-hdf the 9ze of anormd lot. If greeter than one-hdf the normd lot Sze, it will
be tested as a separate lot.”
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SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Reection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria
in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “ Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435M as
goplicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “ Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shall be as stated on the plans.
Coarse aggregate....”

535.26 Lateral Post-Tendoning Replace the first paragreph; “A find tenson...” with
“Overgtressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for dl materids and methods.
Otherwise, post-tensoning shdl be in accordance with PCI standards and shdl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”
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SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09"

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and gpplying seed ....." Also remove “,and cdlulose fiber mulch” from 618.01(Q).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace 100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement  Section (C)
Title: Replace “Non-woven” in title with “ Erason Control”.
First Paragraph: Replace first word *“ Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.
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620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shdl be warranteed againgt leaning and corroson for
two years after the project is completed. |If the lean is greater than 2 degrees from normd or
the foundation is spaling within the first two years, the Contractor shdl replace the foundation
at no extracost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shdl not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessed in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Fidd Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functiond desktop copier...” to “....desktop copier/scanner...”

Page 8 of 14



April 26, 2004
Supersedes March 24, 2004

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted tota contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 656
and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other iepresentative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Depatment shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Agagregate for Base and Subbase Deete the firg paragrgph: “The materid shdl
have...” and replace with “The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [Y2
in] sSeve and is retained on the 2.00 mm [No. 10] Seve, minus any reclamed asphat pavement
used."

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclaimed asphdt pavement
used, shdl have aMicro-Deva vaue of 18.0 or less as determined by AASHTO TP 58. Inthe
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shdl be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation value will be the result of
testing a sngle compogte specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] Seve and is retained on the 2.00mm [No 10] seve, minus any reclamed asphat
pavement used.”
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703.22 Underdrain Backfill Materid Change the first paragraph from “...for Underdrain Type
B...” to"...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)..." to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materias.

Gray iron castings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structura stedl shal conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shadl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metd Units The units shdl conform to plan dimensions and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM CA478], Section 13 for ether of the following materid:

(8 Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shal conform to ASTM D 4101.
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712.23 Hashing Lights Fashing Lights shdl be power operated or battery operated as
specified.

(a) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment desgned to give dearly visble
sgnd indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operations a the rate of not less than 50 nor more than 60 flashes per minute
shdl be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgnd lamps with sockets congtructed to
properly focus and hold the lamp firmly in position

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shidld the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter at the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a visble diameter of gpproximatey 200 mm [8 in]. They shdl didtribute light
and not diffuse it. The digribution of the light shal be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intengity portion with narrow didribution for long distance throw and a larger low
intendty portion with wide distribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in a case. A locking device
must secure the case. The light shdl have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shal have an on time of not less than 10 percent of the flash cyde. The light beam
projected upon a surface perpendicular to the axis of the light beam shall produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
each dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shall appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each sde of
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the vertical axis and 5 degrees each sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have aminimum rdaive
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmisson requiremerts of this specification. The case containing the batteries and

circuitry shal be congtructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of meta shdl be properly cleaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated case is druck alight blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shal have a
weep hole to alow the escape of moisture from condensation.  Photod ectric contrals, if

provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candles. Each light shal be plainly marked as to the manufacturer's name and
modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random inspection and testing. All necessary random samples shdl be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, TypeK] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for trangmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metallic Pipe Metdlic pipe shal be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip gadvanized. Pipe deeve splices shdl be welded
plices with full penetration weld before gavanizing.
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712.35 Epoxy Resn Epoxy resn for grouting or seding shdl condst of a minerd filled
thixotropic, flexible epoxy resn having a pot life of approximaiedy one hour & 10°C
[50°F]. The grout shdl be an gpproved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphdt cement for bituminous curb shal be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal neet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structura integrity and be of
smooth splitting character.  Naturd color variations characterigtic of the deposit will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an gpproximately true plane having no
projections or depressions over 13 mm [¥2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposad front face shal be pitched so thet the arris line is uniform throughout the length of
theingalled dabs. The sdes shall be square to the exposed face unless the dabs are to be set
on aradius or other specia condition which requires that the joints be cut to fit, but in any case
shdl be 50 finished that when the stones are placed sde by sde no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.
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SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows:

“Paper fiber mulch may be used as a binder a the rate of 2.3 kg/unit [5 Ib/unit].”
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SPECIAL PROVISIONS
SECTION 201.03
CLEARING
(General)

The following is in addition to the requirements of Section 201.03
Remove the first sentence in its entirety and replace with the following:

Mark Robinson, Director of Parks & Recreation for the Town of Windham and
the Resident will verify clearing and selective clearing limit lines and designated items
that are to be preserved and to remain. The Contractor will not perform any clearing until
the Resident provides authorization to the Contractor.
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SPECIAL PROVISION
SECTION 202

REMOVING STRUCTURES AND OBSTRUCTIONS
(Remove and Replace Existing Bridge)

202.01 Description:

Add the following paragraph to this section:

The work shall consist of designing and implementing a plan to move the existing truss,
temporarily support and store the existing truss, place the newly painted truss on the
reconstructed substructure, and dispose of materials not designated to remain. The work
may involve the use of cranes, barges and floats.

202.032 Remove and Replace Existing Truss:

Prior to moving the existing truss, the Contractor shall submit a General Moving Plan to
the Engineer for approval. This submittal shall comply with the provisions of subsection
105.7 Working Drawings.

The General Moving Plan shall include the following elements:

e Schedule and sequence of moving operations for the removal, storage and
replacement of the existing truss.

¢ Inventory of all equipment to be used in the moving and storage operations.

e Description of the methods to be used by the Contractor to ensure that the
truss is not damaged by the moving and storage operations.

e The location of lifting points on the truss.

e Temporary supports will meet the requirements of Section 524.

¢ Identification and analysis of all loads applied to the truss.
The plans and calculations showing all details for the moving of the truss shall be
prepared and stamped by a licensed Professional Engineer in the State of Maine
responsible for the design.
The General Moving Plan shall be implemented in strict conformance with the approved

plans and details. Any alterations or amendments to these plans shall be submitted to the
Engineer for approval.
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Elements of the truss that are damaged by any of the Contractor’s operations shall be
replaced at no additional cost to the Department. Damaged components shall not be
repaired.

Upon completion of the work, the area disturbed shall be restored to its original
condition.

202.07 Method of Measurement:

Add the following paragraph to this section:

Remove and Replace Existing Bridge (Truss) will be measured as a lump sum complete
and accepted.

202.08 Basis of Payvment:

Add the following paragraph to this section:

The accepted quantity of Remove and Replace Existing Bridge (Truss) will be paid for at
the contract lump sum price. Payment will be considered full compensation for
furnishing all design, labor, materials, and equipment necessary to complete the work
including any miscellaneous site work or utility relocation.

Payment will be made under:

Pay Item Pay Unit
202.192 Remove and Replace Existing Bridge (Truss Only) Lump Sum
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SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.21 Structural Concrete Abutments and B

Retaining Walls

P values listed above reflect the price per cubic meter (yd®) for all pay adjustment

purposes.
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SPECIAL PROVISION
SECTION 506
Lead Abatement and Coating Application

506.01 Description. This specification covers the field cleaning and painting of all existing
structural steel. The work shall consist of furnishing all supervisory personnel, including
compentent person(s), labor, tools, equipment, containment, scaffolding, protection of public and
private property, Quality Control Inspections, materials, and incidentals necessary for
satisfactory completion of the work. The areas to be cleaned and painted are as designated on the
plans and below:

All steel surfaces on the existing truss except the bearings will require the complete
removal of existing coatings which may contain lead, (Basic Lead Silico Chromate-BLSC), rust,
and mill scale by cleaning in accordance with SSPC-SP10, and the application of a three coat
paint system, chosen from the most recent North East Protective Coating (NEPCOAT) System B-
Organic, Approved List.

In reference to surface preparation, cleanliness, coating application, containment
measures and waste management, the Contractor shall have the latest copies of the following
references on site at all times:

1. Steel Structures Painting Councils Steel Structures Painting Manual, Volumes 1 and 2
(Good Painting Practice and Systems and Specifications).

2. SSPC Vis 1, Visual Standard for Abrasive Blast Cleaned Steel

3. SSPC Guide 6-Guide for Containing Debris Generated During Paint Removal.

4. Steel Structures Painting Council Guide 7, Guide for the Disposal of Lead-
Contaminated Surface Preparation Debris.

5. Maine Department of Environmental Protection’s “Hazardous Waste Management
Rules”.

6. Department of Environmental Protection- Handbook for Hazardous Waste Generators

506.02 Materials.
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The applicator shall supply the Resident with the applicable product data sheets and
material safety data sheets (MSDS) before any coating work is performed. The product data
sheets shall state the manufacturer’s recommended requirements for; mixing, thinning,
environmental conditions, spray nozzles and pressures, procedures for coating bolts, nuts,
washers, etc., and the application of the coating system. The contractor shall also obtain from the
manufacturer, in writing, for the Departments approval, acceptable coating materials for touch up
and procedures for touch up, if the touch up coating recommended by the manufacturer is
different from the coating specified. If the coating manufacturer should require a touch-up
coating that is different from the coating material chosen by the contractor, it will be supplied at
no additional cost to the Department. The manufacturer’s printed product data sheets at the
time of bid shall be those used during the duration of the project. New printed product
data sheets may be substituted with the Department’s approval. The Applicator shall obtain
in writing from the coating manufacturer, and provide to the Resident, a chart or table listing
minimum and maximum recoat times for the primer and intermediate coat over the expected
range of temperatures, relative humidity, and range of acceptable primer thickness.

The Department may require a Paint sample from the Contractor. This sampling will be
witnessed by the Department’s Quality Assurance personnel. If necessary, the sample will be
sent to an independent lab to be “fingerprinted” to check the formulation compared to that on the
NEPCOAT list.

The primer color and the blasted steel shall be contrasting colors and the primer and
intermediate color shall be contrasting colors. The finish topcoat color shall be green and
match the required Federal Standard 595B, color number 14272.

506.03 Contractor Qualifications and Documentation

Prior to the beginning of the removal of the existing coating the Contractor shall
have a pre job conference. This meeting shall be at least 2 weeks prior to start of work, and
2 weeks notice shall be given to the Department prior to the meeting. This meeting shall be
coordinated with the Department’s Resident. This meeting will be to discuss the
procedures to be used for all lead abatement, the coating application, the inspection hold
points, the responsibilities and documentation methods of each party involved, all safety
methods to be used, contingency plans, and all other areas relating to the adequate
completion of the painting of this Contract. Present at this pre job conference shall be all
parties directly involved in the lead abatement, paint application, and inspection of this
project including the Department, all Quality Assurance personnel, the contractor and/or
subcontractors, all Quality Control personnel, coating technical representatives, and all
other agencies who may have a direct impact on the completion of this project.

All contractors and subcontractors who shall be involved with the removal of lead based paint
and the field application and touch up of the NEPCOAT rganic designated system shall have
SSPC-QP1 and QP2 certification prior to bid opening and shall keep this certification current
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throughout the duration of the Contract until final acceptance of the work. A copy of a valid
current certification shall be transmitted with the Bid package.

All Documentation and Plan/Submittal reviewed by the Department will be in accordance
with Section 105.7.3 of the Department’s Supplemental Specifications and Supplemental
Standard Details for Construction.

A) Quality Control Qualifications

The Contractor shall provide Quality Control personnel that have successfully completed
National Association of Corrosion Engineers (NACE) inspection training and are NACE
certified. If the Quality Control personnel the Contractor engages for the project, does not
follow and enforce the approved Quality Control Plan, the Resident may require the Contractor
to retain the services of an independent, third party certified NACE inspector for the remainder of
the project, at no additional cost to the Department. If the Resident determines that the
Contractor’s Q.C. is not performing the QC function properly the Resident will issue the
Contractor a verbal warning. The second time the Resident finds the Contractor’s QC not
performing the QC function properly for the same reason, the Contractor will be given a written
warning. The third time the Resident finds the QC not performing the QC function properly for
the same reason, the Contractor will be required to retain the services of a third party NACE
certified inspector, at no additonal cost to the Department. If the Resident or the QA
representative repeatedly finds the same items for re-work, that would be considered not
performing the QC function.

B) Quality Control Plan

The Contractor shall submit a Quality Control Plan (QC) for the Departments review at
least 21 days prior to the beginning of any removal of paint. The Quality Control (QC) is the
responsibility of the Contractor to ensure compliance with the Contract documents. Quality
Assurance is the Department’s prerogative to verify the Quality Control is being performed by
the Contractor. The QC plan shall, at the minimum, include the names of all the Contractor’s
representatives on site, who shall be responsible for the inspection and the acceptance of the
contractor’s work prior to the Department’s inspection. The plan shall also define hold points,
submittal of daily work reports, coating/DFT reports and the process for rework. Inspection by
the contractor’s representative shall be incidental to the surface preparation. The contractor shall
adhere to this QC Plan all times, violation of the QC Plan including the submittal of daily work
reports and/or coating and DFT reports, may result in a suspension of work. If suspension is
ordered, in writing, by the Department, work shall not resume until the Contractor provides a
plan, which is acceptable to the Department, describing how compliance will be restored and
maintained. A suspension resulting from the Contractor’s failure to adhere to the QC Plan shall
be at no cost to the Department and shall not be cause for a time extension.
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C) Work Schedule
Shall be in conformance with Standard Specification Section 107.4.

D) Surface Preparation/Painting Plan.

The Contractor shall provide written procedures (preparation plan) for the surface
preparation, the remediation of soluble salts, and coating application and repair. This plan shall
include a description of the equipment that will be used for surface preparation and painting.

This plan shall also include the surface preparation methods to be used in”sensitive areas™: (e.g.
structural steel in close proximity to utilities, etc.) If any of the areas that are determined to be
sensitive by the Department, receive damage due to improper surface preparation methods, the
Contractor will be responsible for all damage. The Contractor shall receive approval from the
Department before performing any removal methods when working in “sensitive areas” (areas
near utilities, etc.).

This plan shall also identify the methods of protection or work isolation procedures
that will be followed to protect surrounding structures, equipment, utlility cables, etc. and
property from exposure to surface preparation and paint debris. The Contractor is responsible for
any damage caused by surface prepartion.

The plan shall identify the type and brand name of the abrasive proposed for use, and
provide Material Safety Data (MSD) sheets.

The Contractor shall submit documentation that the complete coating system meets
the specified NEPCOAT Standard and a Certificate of Compliance for the paint material.

E) Containment Plan.

The Contractor shall provide the following information to the Department for review and
acceptance prior to the erection of the containment system. The erection containment
enclosure(s), or conducting any paint disturbance activities, shall not begin until Department
review has been provided. All surface preparation and painting shall be performed in the
approved containment system, conforming to the latest SSPC Guide 6, Guide for
Containing Debris Generated During Paint Removal Operations, for Blast Cleaning, Table
A, Class 1A. The floor of the containment shall meet A1-Rigid and as a minimum, the
walls shall meet A2-Flexible. The Contractor is responsible for ensuring the containment meets
all OSHA, Federal and State regulations. Throughout the entire project, work shall only be
conducted within approved containment enclosures. The proposal shall be sufficiently detailed
to show conformance with the requirements of SSPC Guide 6 , Class 1A containment
specifications. The Containment Plan shall also describe in detail the Contractors methods
of protecting the existing utilities, etc. All cables shall be protected, such that no damage is
done to the cables or equipment, etc.. The Contractor shall be responsible for all damage
incurred. The Containment Plan shall include at a minimum the following information and
requirements:

Detailed drawings and structural analysis shall be prepared and stamped by a Professional
Engineer licensed in the State of Maine.
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The Contractor shall submit detailed calculations stamped by a Professional Engineer registered
in the State of Maine showing the proposed paint containment system (enclosures, work
platforms, collected waste product, equipment, etc.) will not produce stresses in any bridge
members exceeding the allowable stresses as specified in AASHTO Load and Resistance Factor
Design (LRFD) Bridge Design Specifications 1998 and interim specifications through 2003 or
AASHTO Standard Specifications for Highway Bridges 1996, and all supplementals thereto.

The Contractor shall be responsible for determining the appropriate design wind speed, (as
recommended by AASHTO), for the containment enclosure(s). If wind speeds exceed the design
wind speed, the Contractor shall immediately suspend use of and make provisions to properly
relieve the containment wind loading. The process for relieving the wind loading shall not release
any of the lead paint waste. The Contractor may redesign the containment enclosure(s) or
suspend operations until the actual wind speeds fall to levels below the design wind speed. The
cost of all wind monitoring shall be incidental to the contract items. Any release of pollutants
from the containment enclosure(s) to the surrounding environment due to containment failure,
requires the immediate suspension of work. Prior to resuming work, the Contractor shall take
appropriate action to abate the discharge and obtain the Department's concurrence on a plan of
action to prevent reoccurrence. The cost of all delays, clean up, modification of containment
structure and process, to prevent reoccurrence shall be borne by the Contractor. Any delays due
to the suspension of work due to high winds or containment failure as described above shall not
relieve the Contractor from completing the work on time.

A plan for staging, installing, moving, and removing the containment, and the methods of
attachment that will be used is required for approval. Attachment points to main framing
members only (Main Girders, Floorbeams, truss members may be allowed with prior approval
from the Resident ) will be allowed. The plan shall include the methods of access that will be
provided to work areas inside containment, locations of safety lines, and locations of containment
entryways, etc..

Detailed plans for lighting the inside of the containment for surface preparation,
painting, and inspection shall be included for approval by the Resident.

Detailed plans for maintaining the environmental conditions required during coating
application shall be required for approval by the Resident.

Detailed plans for the collection and removal of accidental spills or discharges shall
be included for approval by the Resident..

Technical data sheets, specification sheets, any other information needed to
thoroughly describe the containment plan, materials, and containment and ventilation
equipment proposed for use shall also be included for approval by the Resident..
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E) Environmental Protection Plan.

Thirty days prior to the initiation of on site work, the Contractor shall submit to the
Department for review and comment an Environmental Protection Plan which establishes
programs for the monitoring activities that will be undertaken on the project. This plan shall
include the following:

Regulated Area Monitoring and Maintenance. A written program for establishing and
maintaining regulated areas around activities which could generate airborne emissions of lead or
other toxic metals.

High Volume Ambient Air Monitoring. The Contractor shall contract with an independent
environmental monitoring firm to conduct high volume ambient air monitoring to assure
compliance with this Item, National Ambient Air Quality Standards (NAAQS), and any
applicable City or County regulations. The Contractor shall have the monitoring begin at least
24 hours prior to any abrasive blasting, for a baseline. Procedures for the monitoring which
confirm that the monitoring equipment is properly calibrated, sited, and operated; filters are
properly handled and transported; the laboratory analysis is performed correctly; and that all
monitoring, calculations, documentation, and forms will be provided directly to the Department
by the monitoring firm, with copies to the Contractor. Prior to any sampling, the Contractor shall
clearly identify proposed monitor locations, including what corrective action will be
implemented immediately in the event of unacceptable results.

Ground (Soil) Evaluations. A written program for inspection of the ground and soil prior to
commencement of the project and upon completion to assure that the ground is not impacted by
project activities. The Contractor shall contract with an independent environmental monitoring
firm to conduct sampling and analysis of the soil to determine whether it has been impacted by
project activities. All monitoring, calculations, documentation, and forms will be provided
directly to the Resident by the monitoring firm, with copies to the Contractor. Clearly identify
proposed sampling locations. Identify the corrective action that will be taken in the event of
unacceptable results.

Water/Sediment Evaluations. A written program for visual inspection of the water and sediment
along the river bank prior to commencement of the project and upon completion to assure that
the water and sediment along the river bank are not impacted by project activities.

Remediation of Ground (Soil), Water, and Sediment. Include provisions in the Plan that in the
event post-project inspection, sampling or analysis show unacceptable results, the Contractor will
undertake the necessary clean up or remediation of the ground (soil), water, and sediment along
the river bank as appropriate as to satisfy all necessary regulatory agencies. Any clean up
measures shall be at no additional cost to the Department.
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Final Cleaning/Clearance Evaluations. A written program identifying the procedures and
methods that will be used to conduct and document final project clean up, and final visual
cleanliness inspections and evaluations. This process is to assure that the project area and
surrounding equipment, structures, soil, water, and sediment along the river bank have not been
negatively impacted by project activities.

Laboratory Qualifications. Provide the name of the laboratory and/or firm, that will be used for
regulated area exposure monitoring, worker protection, high volume ambient air monitoring
and/or soils sampling and analysis, as required. Provide documentation that this firm is American
Industrial Hygiene Association (AIHA) accredited for metals analysis, and has successfully
participated (previous 12 months at a minimum) in the AIHA ELPAT program.

Worker Protection Compliance Program. A written project-specific compliance program,
prepared under the direction of, and signed and sealed by, a Certified Industrial Hygienist (CIH),
for the protection of workers from lead, in accordance with 29 CFR 1926.62, and other toxic
metals in the paint. Include the name, experience, and qualifications of the competent person
who will be making routine inspections of project activities to ensure compliance with the
program. If Subcontractors are operating under a separate program, include the program with the
submittals.

506.1703 Shop Surface Preparation.
All new steel shall be cleaned in accordance with SSPC-SP 10.

506.04 Surface Preparation.
All lead abatement shall be in compliance with current OSHA 1926 Lead Health and
Safety Standards, Federal, State and local regulations.

Chloride and ferrous salts should be expected to be present, especially at corrosion sites.
Before surfaces can be painted, these salts must be reduced to acceptable levels.

The contractor must verify that residual soluble salts across the entire bridge are at a surface
cleanliness condition of SC-2, or better, in accordance with SSPC-SP12, as determined by the
KTA SCAT Kit, Chlor-Rid Test or approved equal.

The Contractor shall describe the proposed method(s) of soluble salt remediation, and other
contamination in the Surface Preparation/Painting Plan.

The Contractor shall test for soluble salts at a minimum of five locations per area of
containment enclosure used for each days blast production area. Test locations are to be
determined and witnessed by the Department. If unacceptable levels of soluble salt remain,
steam clean the affected areas until acceptable results are achieved. All testing/retesting shall be
incidental to the Surface Preparation and shall be at no additional cost to the Department and
shall not be cause for a time extension.



Windham-Gorham #7852.00
April 26,2004

All grease, oil and other foreign matter must be removed in accordance with SSPC SP 1,
Steam Cleaning, prior to any paint removal.

The abrasive mix used for blast cleaning shall be properly sized to produce an angular
anchor profile 25-75 microns (1-3 mils) in depth as measured in accordance with ASTM
Standard D4417 Method C (replica tape) and ASTM Standard D4417A (angularity profile). All
surfaces coated by the Contractor shall be protected from blast cleaning operations.

A) Pre-Production Surface Preparation Test Section.

Prior to proceeding with production surface preparation operations, using the same equipment,
materials and procedures that will be used for the length of the project, prepare a minimum of
one test section at least 1 square meter in size to the specified degree of cleaning (SSPC-SP10).
Conduct the cleaning in a location approved by the Department.

SSPC-VIS 1 photographic standards as applicable will be used by the Department to determine
the level of cleanliness achieved. Do not proceed with production surface preparation activities
until the Department agrees that the test section conforms to the cleanliness requirements of this
Item. The agreeded upon test area shall be masked off and left unpainted until the completion of
the project, to be used for calibration of gauges by both MDOT and contractors personnel. A
desicant filled masking paper shall be used, all at no additonal cost to the Department.

The Department will take site-specific photographs of the approved SSPC SP-10 test section for
use on the project. Use the site-specific photographs of the approved test sections together with
SSPC-Vis 1 and the written surface preparation specifications as the standards of cleaning for the
project. If all parties agree, the site-specific photographs may be used in place of SSPC-Vis 1. In
the event of a conflict between the site-specific photographs, SSPC-Vis 1, and the written
definitions, the written definitions will prevail.

B) Removal of Existing Debris.

Remove and properly dispose of accumulated winter sand/salt, bird droppings, dirt, grease, and
debris from all areas to be prepared and painted prior to undertaking any paint removal or surface
preparation operations. All grease, oil and other foreign matter must be removed, prior to any
paint removal.

C) Sharp Edges and Steel Defects

All fins, tears, slivers, scabs, laminations, etc., that are present on any steel member, or that
become apparent during the blasting operation, shall be removed by grinding and the area shall
then be reblasted to the specified profile. Immediately report to the Department any cracks or
significant metal loss found in the structural steel.
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D) Removal of Pack Rust

Remove all rust scale on any surface and loose pack rust that has formed between structural
members. Remove tight pack rust until the highest point is a minimum of 3 mm (1/8 inch) below
the surface of the surrounding steel. Pay particular attention to the crevice areas at steel
connection points.

Exercise extreme care to avoid any nicking or gouging of the steel during rust removal. Nicks
and gouges are cause for a suspension of activities until appropriate adjustments are made to
prevent a reoccurrence. Damage to steel shall be repaired by the Contractor as approved by and
at no cost to the Department and no additional time will be added.

E) Compressed Air Cleanliness

Provide compressed air that is free from moisture and oil contamination. Conduct a white
blotter test in accordance with ASTM D 4285 to verify the cleanliness of the compressed air.
Conduct the test at least once per shift for each compressor system. Sufficient freedom from oil
and moisture is confirmed if soiling or discoloration are not visible on the paper.

If air contamination is evidenced , suspend operations and make adjustments as necessary to
achieve clean, dry air.

506.05 Mixing. The coating shall be thoroughly mixed according to the manufacturer’s
recommendation. Thinning, if necessary shall be per manufacturers recommendations.

506.06 Conditions for Coating. All coating shall be applied and cured in accordance with the
manufacturers recommendations.

506.07 Paint Application.

Caulking is required to seal all gaps between abutting surfaces over 3 mm ( 1/8 inch)
wide and areas of pack rust that cannot be removed, as directed by the Department. When the use
of caulking is required the Contractor shall provide the name, generic type, technical data sheets,
and application instructions for the material to the Department, and shall receive concurrence
from the coating supplier that the caulking is compatible for use with the coating.

After the structural steel members have been prepared to the required surface preparation
standard, all edges, nuts, bolt heads, ends of bolts, and corners shall be striped by brush painting
with the primer coat. Spray striping will only be allowed, if the Contractor provides
contrasting primer colors at no additonal cost to the Department, one for the spray striping
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and one for the primer coat. Coating material used for striping shall not exceed the coating
manufacturers maximum recommended thinner amount. After this stripe coat has been accepted
by the QA representative, the Contractor shall apply the full primer coat to all areas of the
existing steel that had been prepared and cleaned. The primer coat, strip coat and intermediate
coat shall be contrasting colors, at no additonal cost to the Department. The application of the
intermediate and topcoat shall not commence until the preceding coats are thoroughly dry, or per
manufacturer recommendations. Dry film thickness measurements shall be taken between each
coat and after the final coat and the D.F.T.’s of each coat recorded, in accordance with the Steel
Structures Painting Council, Paint Application #2 (SSPC PA-2). The dry film thickness of the
each coat, primer to topcoat, shall be between the minimum and maximum manufacturer’s
recommendations. Any coat in excess of the maximum value per the manufacturer’s
recommended values shall be remedied to an acceptable condition at no additional cost to the
Department, by methods acceptable to the manufacturer, and the Department.

Each coat of paint shall be applied in a neat and workmanlike manner. All coating shall take
place inside the approved containment. The coating shall be applied smoothly and uniformly
without film defects, in conformance with these specifications and applicable provisions of SSPC
PA-1 and SSPC PA-2.

Skips, thin areas or other deficiencies shall be corrected before each succeeding coat is applied.
The surface of the paint receiving additional coating shall be free from dust, grease, oil or any
other contaminant which would prevent bonding.

In no case shall the succeeding coat be applied before the previous coat has dried throughout the
full thickness of the paint film.

Brushes, when used shall be of good quality so as not to leave bristles in the coating and have
sufficient body and length of bristle to spread the coating in a uniform flow.

Rollers, when used, shall be of a type which will not leave a stippled texture or roller particles on
the coated surface.

Coating, when applied with spray equipment shall be immediately followed by brushing when
necessary, to eliminate runs, sags and other film defects.

The Contractor shall provide access and railing in compliance with OSHA standards for
representatives of the Department to all work locations where cleaning or coating application
may be in progress, for the purpose of inspection. The Contractor is responsible for providing
adequate lighting for inspection purposes, at no additional cost to the Department.
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If the coating is determined to be unsatisfactory, the structural steel shall be recleaned by the
required specified method for that area and recoated with the required number of coats, at the
Contractors expense.

Any damaged surfaces or surfaces with defects (runs, sags, skips, etc.) that are beyond the repair
of the manufacturers recommendations shall be re-blasted to an SSPC-SP10 , cleaned and redone
to the specified condition.

506.08 Samples for Testing

The Department will randomly determine when the Contractor is to sample the coating
material and have the coating material analyzed by an independent certified coating laboratory.
This shall be at no additional cost to the Department. If the material fails the independent lab
analysis, the contractor shall remove and replace the coating to the specified conditions at no
additional cost to the Department.

506.09 Protective Measures.

During surface preparation and field painting of the existing structural steel, the
Contractor shall provide adequate safety measures for the protection of the public and
surrounding area, against damage due to paint drippings, paint spatter, over-spray, falling objects,
etc. The Contractor is fully responsible for property damage or personal injury which may result
from operations incidental to surface preparation of the structural steel and the field application
of the coating system. The coating system shall be protected at all times during application and
curing to prevent contamination caused by construction or traffic activities.

No coating material shall be stored on the bridge structure, or under the bridge structure.

506.10 Inspections.

The Department will conduct Quality Assurance inspections for all phases of the work to verify
that the Quality Control effort has produced work that meets the Specifications.

Inspection of the work shall include the minimum hold points:

Any time the minimum ambient conditions of surfaces to be five degrees above the dew point
and the relative humidity is less than 85 percent shall be considered a hold point and :

1) Prior to start of work

2) Immediately following surface preparation

3) Immediately prior to application of the first coat
4) Prior to application of additional coats

5) After final coat is applied and cured.

11
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The Contractor shall facilitate the inspection as required, allowing ample notice of inspections
(minimum of %2 hour notice), adequate time for inspections, and providing access to the work
together with all necessary safety equipment needed by the Department to perform the
inspections. The Contractor shall furnish and maintain, in proper working order, all equipment
and instruments that are necessary to inspect all phases of the work.

The Contractor shall provide all of the inspection and testing equipment needed to verify the
quality of the entire surface preparation and coating process, including mirrors to inspect hard to
reach areas. This equipment shall be made available for use by the Department at all times. All
equipment shall be properly maintained and kept in working order by the Contractor.

506.11 Waste Management.

The Contractor shall collect, store and dispose of all hazardous, special and solid waste in
compliance with relevant Federal, State and local laws and requirements. The procedures used
for management and disposal of lead paint and related waste shall conform to the latest
requirements of Steel Structures Painting Council Guide 7, Guide for the Disposal of Lead-
Contaminated Surface Preparation Debris. The Contractor shall have a copy of this guide
available on site at all times. The Contractor shall also have a copy of the Maine Department of
Environmental Protection’s (DEP’s)Handbook for Hazardous Waste Generators and a copy of
the State of Maine Hazardous Waste Management Rules, 06-096 CMR Chapters 850-857, on site
at all times. Thirty days prior to generating any waste, the Contractor shall submit their Waste
Management Plan which shall include the Spill Prevention Control and Countermeasure Plan
(SPCCP), to the Department for review and comment.

The Department has “Small Quantity Generator-Plus (SQG-Plus)” hazardous waste status
for all hazardous waste activities associated with this Contract, as defined by DEP in the
Handbook for Hazardous Waste Generators. Except for an accumulation limit and site specific
identification number, all requirements associated with SQG-Plus status apply. Given the
temporay nature of the work, DEP has excluded the SQG-Plus accumulation rate restriction and
permant identification number for these bridge maintenance efforts as long as all other SQG-Plus
requirements are fully complied with.

All hazardous waste shall be stored in US DOT approved, 55-gallon, labeled, banded,
sealed, drums in an approved locking structure (i.e.: lockable container box) which has firm,
impervious, floor surface and secondary containment that is either 110% of the largest container
or 20% of all containers, whichever is larger. All waste barrels must be labeled with the words
“Hazardous Waste”, the hazard (e.g., Toxic, flammable, etc.), the start date, full date, site
location and generator information. The lockable container must be labeled “Danger-
Unauthorized Personnel Keep Out” and shall be locked at all times when not being accessed.
No more than three, 55-gallon drums of hazardous waste, not to exceed a maximum total weight
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of 1,320 pounds, may be stored at the site at any time. The waste storage locker must be
inspected each operating day and a log must be maintained by the Contractor, and provided to the
Department at the end of the project. The Contractor shall store all hazardous waste, in
conformance with all other DEP and Federal Rules, including Chapter 851, Section 13, Part
C(7)(1) and 40 CFR 2674.14. Hazardous wastes are limited to an on-site storage time of 180
days following the filling of a drum.

The Contractor shall test paint debris to determine the degree of lead and/or chromium
hazard for disposal at a licensed Treatment/Storage/Disposal (TSD) Facility. A minimum of one
composite sample representative of each waste type must be collected and tested for Toxicity
Characteristic Leaching Procedure (TCLP) constitutents, in accordance with the procedures
outlined in EPA SW846 Method 1311. The Department must be notified at least one week in
advance of the date of sampling activities and provided the proposed protocol for sample
collection. The Department shall witness the sampling. Chain-of-custody must be adhered to for
sample removal. Certified TCLP test results shall be provided to the Department upon receipt by
the Contractor.

The Contractor shall inform the Department at least one week in advance of planned
date(s) for removal of hazardous waste from the job site. The Department shall obtain a
provisional Environmental Protection Agency Identification Number prior to shipping any
hazardous waste for disposal. This provisional number must be used by the Contractor to ship
hazardous waste off site. The Contractor shall secure an MDOT approved transporter (e.g.,
Enpro Services, Inc., orEnvironmental Products, Inc.) licensed by DEP for transportation of
hazardous waste. Preparation of all necessary forms is the responsibility of the Contractor. The
Hazardous Waste Manifest must be approved and signed by the Department. An eight part, pre-
numbered Uniform Hazardous Waste Manifest (EPA Form 8700-22) shall be prepared when
shipping hazardous waste. The appropriate original sheets of the multi-part hazardous waste
manifest must be provided to the Department and must be sent to the Departments Supervisor of
Waste Management, Motor Transport Division, State House Station #26, Augusta, Maine,
04330.

The Contractor shall select an MDOT approved disposal/treatment facility (Enpro
Services, Inc. or Environmental Products, Inc.), as soon as the waste has been tested and the
results are known. The Contractor shall also obtain approval for acceptance of the waste from
the selected facility prior to transport.

Hazardous/special paint debris and other waste shall not be placed or accumulated on
unprotected ground or released to waters of the State. Work areas shall be adequately shielded at
all times to prevent dispersion of debris by wind or rain. All of the Contractor’s equipment and
storage areas used for the handling and storage of hazardous waste and hazardous materials shall
have impervious tarps placed under them. Any evidence of improper storage and handling shall
be cause for immediate suspension of work in progress, and work will not be allowed until
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corrective actions are taken. Emergency procedures to be taken in the event of a release of
hazardous/special waste or hazardous matter to the environment shall be part of the Contractor’s
Spill Prevention, Control and Countermeasures Plan that is required as part of the Contractor’s
Waste Management Plan and by the Department’s Supplemental Specifications and
Supplemental Standard Details for Construction, Section 656.3.4, f. Spill Prevention.

The Contractor shall have Aid Agreements with the local fire department, police
department, hospital and hazardous waste spill responder. Copies of these agreements shall be
provided to the department prior to generating any waste, in conformance with the DEP Rules,
Chapter 851, Section 13, Part C (7)(c)(i1) and 40 CFR 264.37.

Failure of the Contractor to comply with this section shall result in the following:
First finding of non conformity shall be a written warning which will include
deadline for compliance.

Second finding of non conformity shall be documented in writing, and all
operations by the Contractor, except those needed to restore compliance, will be
immediately suspended, until full compliance has been restored.

Third and subsequent findings of non conformity will be documented in writing
and all operations shall be immediately suspended, except those needed to restore
compliance, until full compliance has been fully restored, and the Contractor assessed a
penalty of $10,000.00 per incident. If the Contractor fails to restore the project into
compliance, additional fines shall be assessed.

All penalties assessed shall be in addition to any fines assessed by DEP/EPA for failing to
comply to the Federal, State, or local regulations. The Contractor shall not be granted additional

time for suspensions of work due to noncompliance.

506.12 Method of Measurement.

Surface Preparation of Existing Structural Steel shall be measured for payment as one
lump sum, complete and accepted.

Field Painting of Existing Structural Steel shall be measured for payment as one lump
sum, complete and accepted.

Containment and Pollution Control Measures shall be measured for payment as one lump
sum, complete and accepted.

Disposal of Special Waste or Hazardous Waste materials shall be measured for payment
as one lump sum.

506.13 Basis of Payment.
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The accepted quantity of Surface Preparation of Existing Structural Steel will be paid at
the respective contract lump sum price, which shall be full compensation for furnishing all
materials, labor, tools, equipment, scaffolding, QC inspections, and any other incidentals
necessary for the satisfactory performance of the work.

The accepted quantity of Field Painting of Existing Structural Steel will be paid at the
contract lump sum price, which shall be full compensation for furnishing all material, labor,
equipment, scaffolding and incidentals necessary for the satisfactory performance of the work.

Containment and pollution control will be paid for at the contract lump sum price, which
price shall be compensation for furnishing all materials, labor, equipment, and incidentals
necessary for the satisfactory performance of the work.

Disposal of Special Waste or Hazardous Waste materials will be paid at the contract lump

sum price, which price shall be full compensation for all permits, tests, transportation, tipping
fees and incidentals necessary for the satisfactory performance of the work.

Payment will be made under:

Pay Item Pay Unit

506.144 Field Painting of Existing and New Structural Steel Lump Sum
506.17 Surface Preparation of Existing Structural Steel Lump Sum
506.18 Containment and Pollution Control Measures Lump Sum
506.191 Disposal of Special Waste or Hazardous Waste Lump Sum
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SPECIAL PROVISION
SECTION 520
EXPANSION DEVICES — NON-MODULAR

(Expansion Joint Cover Assembly)

520.01 Description:

Replace this section in its entirety with the following:
The work shall consist of furnishing and installing expansion joint cover assemblies as
shown on the plans and in accordance with these specifications and the manufacturer’s

recommendations.

The expansion joint cover assembly shall be capable of supporting a minimum of 85 Ibs.
per square foot of live load.

520.02 Materials:

Replace this section in its entirety with the following:

Provide pre-fabricated expansion joint cover assemblies (PD Series) as manufactured by
Nystrom Building Products (800-547-2635). Other acceptable manufacturer’s subject to
full compliance with the requirements are as follows:

American Safety Tread Co., Inc.
Amstep Products

Armstrong Products, Inc.
Balco/Metalines, Inc.
Safe-T-Metal Co.

Wooster Products, Inc.

A

The contractor shall submit product data for the expansion joint cover assembly
specified, including manufacturer’s product specifications, installation instructions,
details of construction relative to materials, dimensions of individual components,
profiles, and finishes.

520.03 Fabrication:

Delete this section in its entirety.

520.04 Protective Coating:

Delete this section in its entirety.
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520.05 Delivery:

Delete this section in its entirety.

520.06 Installation:

Replace this section in its entirety with the following:

Perform cutting, drilling, and fitting required to install expansion joint covers. Install
joint cover assemblies in true alignment and proper relationship to expansion joints and
adjoining finished surfaces measured from established lines and levels. Allow adequate
free movement for thermal expansion and contraction of metal to avoid buckling. Locate
cover assembly to be in continuous contact with adjacent surfaces. Securely attach in
place with required accessories. Locate anchors at interval recommended by
manufacturer, but not less than 3 inches from each end and not more than 24 inches on
center.

520.07 Method of Measurement:

Replace this section in its entirety with the following:

The quantity of expansion joint cover assemblies to be paid for under this item will be the
number installed in accordance with the plans or as directed by the Engineer.

520.08 Basis of Payvment:

Replace this section in its entirety with the following:

The unit price bid for each shall include the cost of furnishing all labor, materials, and
equipment necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
520.27 Expansion Joint Cover Assembly Each
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PIN 7852.00
March, 2004
SPECIAL PROVISION
SECTION 528
STRUCTURAL TIMBER

(Timber Bridge Superstructure)

528.01 Description:

This work shall consist of detailing, designing, fabricating, treating, delivering,
assembling, and erecting a structural glued laminated timber (glulam) bridge including
the bridge rail system and bearings. The bridge superstructure shall be fully engineered
according to the requirements contained herein. All necessary work and incidental items
required to complete the installation and connections to the substructure including
bearings and anchor bolts shall be included in this work.

528.02 Materials. The materials required for timber construction shall conform to the
following requirements:

(a) Glued Laminated Timber
Structural glued laminated timber shall be fabricated in accordance with the
American National Standards Institute Standards ANSI/AITC A190.1 and the
American Institute of Timber Construction Standards AITC117.

Manufacture, grading, and quality control of structural glued laminated timber shall
be in accordance with AASHTO M168 Wood Products.

Glulam shall be manufactured from Coastal Douglas Fir or Southern Yellow Pine
with the allowable design values.

Grade —Industrial Appearance Grade as per AITC 110.

Adhesive for glulam fabrication shall be a wet use adhesive conforming to the
requirements of ASTM D2559.

(b) Preservative Treatment

All timber to be treated in accordance with AASHTO Spec M133 Preservatives and
Pressure Treatment Process for Timber.

The railing system, excluding the posts, shall be treated with Chromated Copper
Arsenate — Type B conforming to AWPA Standard PS5 to a minimum retention of 0.6
pcf in accordance with AWPA Standard C14. All members shall be dried to a
moisture content of 19 percent or less after treatment.
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All other timber shall be treated using an empty-cell process with pentachlorophenol
conforming to AWPA Standard P8 in hydrocarbon solvent Type A, conforming to
AWPA Standard P9, to a minimum retention of 0.6 pcf in accordance with AWPA
Standard C28.

All wood that is to be treated with preservative shall be treated in accordance with
AWPA Standard C28 for Glulam. All members shall be free of excess preservative

and solvent at the conclusion of the treating process.

All treated timber shall be completely and accurately fabricated before treatment.
Incising shall be required for all Douglas Fir material.

Field cuts shall be limited to unanticipated holes and minor trimming. Any field cut
or abraision shall be treated in the field with the same preservative mixture that was
used during pressure treatment, in accordance with AWPA Standard M4.
Field treatment of materials with CCA shall be done in such a manner as to prevent
any CCA from entering the surface waters. CCA shall not be applied over water
unless absolutely necessary, in which case a tarp or other containment system shall be
provided to catch the drips. Spraying will not be allowed.
Holes remaining after removal of nails used to attach temporary bracing to treated
material shall be filled by driving galvanized nails or spikes flush with surface or by
plugging holes with plugs treated with the same preservative as the material.

(c) Hardware
Fabricator to provide all connection steel and hardware including but not limited to
nuts, bolts, washers, angles, plates, brackets, and screws for joining wood members to

each other and to their supports exclusive of anchoring embedded in concrete.

Dome head bolts are required for bridge rails where they will be in the inside rail to
rail surfaces.

All bolts and lags shall be galvanized (ASTM A153) mild steel ASTM A307.

All steel plates and shapes to be galvanized (ASTM A123) ASTM A709 Grade 36
steel.

Washers to be cast iron or malleable iron.
Aluminum deck brackets to be cast alloy 356.

“C” clips shall be galvanized cast iron — Grade 30
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(d) Bearing Assembly

Fabricator shall provide a bearing assembly with neoprene bearing pads at points of
support for the glued laminated girders. The neoprene bearing pads shall meet the
requirements of Subsection 711.09

Bearing Assembly including anchor bolts and miscellaneous steel shall conform to
the requirements of Section 523.

The contractor is responsible for the acceptability of all fabricated products. Materials

and fabricated products rejected by the inspector shall be repaired or replaced, to the
satisfaction of the engineer, at the contractor’s expense.

528.03 Qualifications of Fabricator:

Proposed supplier shall have at least five (5) years experience designing and
fabricating structural glued laminated timber bridges.

All glued laminated timber shall be factory fabricated by a licensed AITC or APA/EWS
laminator. This shall include cutting, drilling, and other fabrication as shown on the shop
drawings.

Qualifications of supplier shall be submitted to the Engineer for approval prior to the start
of all work.

528.04 Shop Drawings:

Shop plans showing all details for the bridge fabrication shall be prepared and stamped
by a Professional Engineer responsible for the design of the bridge who is licensed in the
State of Maine and submitted to the Engineer for approval. Stamped structural
calculations prepared in accordance with specifications herein shall be included with the
shop plans. The calculations shall include all design information necessary to determine
the structural adequacy of the bridge. Fabrication of any bridge members will not be
allowed prior to approval by the Engineer of shop plans and structural calculations.

An Installation Procedure Plan shall be developed by the Contractor and submitted to the
Engineer for approval. No installation work shall commence before approval of the plan
by the Engineer. Such approval shall not relieve the Contractor of the responsibility for
the safety of the methods and equipment selected, or for performing the work in
accordance with the contract documents.

The fabricator shall prepare all shop drawing detail, erection, installation and any other
necessary working drawings in accordance with the requirements of Section 105.
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528.05 Certifications Required:

Glued laminated timber furnished under this specification shall be fabricated by an AITC
Licensed Laminator or a Laminator with an APA/EWS Certificate of Conformance with
AITC/ANSI A190.1-1992. Fabrication must conform with the latest edition of the
American National Standards for Wood Products — Structural Glued Laminated Timber.

Certificate of treatment furnished by a certified AWPA treating facility. The treating
certification shall list the identification of job, species of materials, type and retention of
preservative provided, as well as the AWPA standard used as the guide for treating. In
the event treated timber originates from more than one treating facility then certification
shall be furnished from each facility providing timber for this project.

528.06 Structural Design:

The Glued Laminated Timber Bridge shall be designed by Working Stress Design (WSD)
in accordance with the following specifications except as otherwise indicated on the plans
or stated in the special provisions:

e AASHTO Standards Specifications for Highways and Bridges, 16" edition, 1996
e AASHTO Guide Specifications for Pedestrian Bridges
e Maine DOT Standard Specifications for Highways and Bridges, 2002

The structure shall be designed based on the following criteria:

Dead Load

Pedestrian Live Load of 85 psf

Wet-Stress design values shall be used where applicable
Live Load deflection max. limit of L/500

528.07 Handling and Storage:

Special care shall be taken when handling materials required for the project. No material
shall be dropped, thrown, or dragged on the ground. Lifting equipment shall employ
fabric belts or other slings which will not mar or dent the timber.

During storage, material shall be placed at least 12 inches off the ground on blocks and
shall be done in such a manner that dimensional changes or warping or bending will not
occur. Individual members shall be separated for adequate air circulation. For outside
storage, ground area shall be cleared of grass, weeds, and rubbish.

528.08 Framing:

All framing shall be true and exact so that joints will have full and even bearing over the
entire contact surface. Nails should be driven to set the head flush with surface unless
otherwise directed.
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Hammer marks on wood surfaces or shimming will not be accepted.

Contractor shall provide falsework and all tools and machinery necessary for expeditious
conduct of work.

528.09 Connections:

(a) Holes for bolts and screws
Holes shall be prefabricated wherever practicable.

Bolt holes shall be perpendicular to the face of the material and 1/16 larger in
diameter than the bolt.

Holes for lag screws shall be 1/16 larger in diameter than the shank only for the depth
of the shank. The holes for the threaded portion are bored at least the length of the
threads, and shall be 75% of the shank diameter.

(b) The glued laminated deck shall be attached to the glued laminated stringer using
aluminum deck brackets installed at dimensions as recommended by the
manufacturer.

(c) Bolts and Washers
A washer of the size and type specified shall be used under specified bolt heads and
under all nuts which would otherwise come in contact with wood. All nuts shall be

effectively locked after they have been finally tightened.

528.10 Method of Measurement:

Unless otherwise specified, the Glued Laminated Timber Bridge will be measured as one
lump sum complete and accepted including designing, furnishing, and installing a bridge
superstructure as shown on the plans or as directed by the Engineer.

528.11 Basis of Pavment:

The accepted quantity of the Glued Laminated Timber Bridge will be paid for at the
contract lump sum price, complete in place for the respective contract items involved.

The price shall be full compensation for detailing, furnishing, transporting, handling,
placing or erecting, and treating the material specified, including all hardware, and
furnishing of all labor, tools, equipment, and incidentals necessary to complete the work.
Fabrication and installation of Bearing Assembly including anchor bolts and
miscellaneous steel will not be paid for directly but shall be considered as included in the
unit price for these items. Falsework, forms, bracing, sheeting or other timber used for
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erection purposes will not be paid for directly but shall be considered included in the unit
price for these items.

All fasteners, deck brackets, steel shapes and other items required for installation of the
bridge superstructure and bridge railings will not be paid for directly but shall be
considered included in the unit price for these items.

Payment will be made under:

Pay Item Pay Unit

528.70 Laminated Timber Bridge Superstructure, Fabricated and Delivered Lump Sum
528.701 Laminated Timber Bridge Superstructure, Erection Lump Sum
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July 1, 1998

SPECIAL PROVISION
SECTION 606
GUARDRAIL

(Remove and Dispose)

This Section of the Standard Specifications is amended by the addition of the following:

Description This work shdl consst of the removing and digposing of existing beam guardrail, as
indicated on the plans.

CONSTRUCTION REQUIREMENTS

Generd The exigting guardrail shdl be removed and shdl become the property of the Contractor to
be disposed of off the project.

Method of Measurement Guardrail, Remove and Dispose, will be measured by the meter [foot] of
ral.

Bads of Payment The quantity of Guardrail, Remove and Dispose, will be paid for at the contract
unit price per meter [foot].

Payment will made under:

Pay Item Pay Unit
606.363 Guardrail, Remove and Dispose Meter [Foot]

lofl



December 10, 2001
Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basis of Payment. This entire Subsection is revised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes: replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows: 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at a rate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under this item.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

There will be no extra payment for this pay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

1of1l



Gorham/Windham

4 7852.00
» - April 16, 2003
SPECIAL PROVISION

SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is

dated "1/19/00” (available at http //www_state. me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the
- Department.”

- Any and all references to “bark mulch” or “composted bark mix” shall be a reference to
“Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply speciﬁcally to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP. '

This project is in the Presumpscot River watershed, which is listed as a Class B, Priority
Waterbody and is considered SENSITIVE in accordance with the BMP Manual. The
Contractor’s SEWPCP shall comply with Section II.B., Guidelines for Sensitive Waterbodies in
the BMP Manual. : :

1. The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

2. Newly disturbed earth shall be mulched with hay by the end of each workday.
Mulch shall be maintained on a daily basis

3. Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if applicable, shall be included in the plan. .

4. Permanent slope stabilization measures shall be applied within one week of the last
soil disturbance.

5. Permanent seeding shall be done in accordance with Standard Specification, Section 618 -
Seeding unless the Contract states otherwise.

6. Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation,
or prior to a storm event, whichever is sooner.

7. After November 1, the Contractor shall use winter stabilization methods, such as
Erosion Control Mix as specified in Standard Specification, Section 619 - Mulch. If
required, spring procedures for permanent stabilization shall also be described in the plan.

Special Provision 656 - Page 1 of 3
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SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Use of this product for over-winter temporary erosion control will be incidental to the
contract and be paid for as part of Pay Item 656.75

All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis. Erosion control blanket shall be installed in the bottoms of all
ditches except where a stone lining is planned. Seed shall be applied prior to the
placement of the blanket. If check dams are used, they shall be constructed of stone in
accordance with BMP Manual, Section 9.

The Contractor’s SEWPCP shall address in-stream work, in accordance with Speczal
Provision 105-Environmental Requirements:

Demolition debris (including debris from wearing surface removal, saw cut slurry, dust,
etc.) shall be contained and shall not be allowed to discharge to any resource. All
demolition debris shall be disposed of in accordance with Standard Specifications, Section
202.03 Removing Existing Superstructure, Structural Concrete, Railings, Curbs,
Sidewalks and Bridges. Containment and disposal of demolition debris shall be addressed
in the Contractor's SEWPCP.

Stream flow shall be maintained at all times.

Grout from the post-tensioning socket sealing operation and fresh concrete shall not be
allowed to contact the stream. Clean out of concrete delivery trucks and the washing of
tools shall be addressed in the SEWPCP.

The SEWPCP shall describe the contz}tinment method for removal of the existing
abutments, including installation of cofferdams and dewatering procedures.

. A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be

located in an upland area where the water can settle and seep into the ground or be
released slowly to the resource in a manner that will not cause erosion. The location of
such a cofferdam sedimentation basin shall be addressed in the SEWPCP.

Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 6.0 and 8.5, must be within
one pH unit of the background pH level of the resource and shall have a turbidity no
greater than the receiving resource. This requirement is applicable to concrete that is
placed or spilled (including leakage from forms) as well as indirect contact via tools or

equipment. Water not meeting release criteria shall be addressed in the SEWPCP.

Discharging impounded water to the stream must take place in a manner that does not
disturb the stream bottom or cause erosion.

The Contractor shall be responsible for monitoring pH with a calibrated meter
accurate to 0.1 units. A record of pH measurements shall be kept in the Environmental
Coordinator’s log (Standard Specification, Section 656.4.4 Inspection and Record

Keeping.)
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SPECIAL PROVISION
SECTION 656

Temporary Soil Erosion and Water Pollution Control
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Windham-Gorham

PIN 7852.00
March, 2004
SPECIAL PROVISION
SECTION 841
TIMBER BOLLARDS
(Removable)

841.01 Description:

The work shall consist of furnishing and installing timber bollards as shown on the plans.
and in accordance with these specifications.

841.02 Materials:

The timber for the bollards shall be pressure treated posts planed to the size shown of the
plans. Bollards should be able to move freely within outer sleeve.

Demountable reflectorized delineators are attached to the timber bollards using screw
fasteners. The reflective sheeting shall meet the requirements of section 719.01.

The timber bollard shall be placed in an outer sleeve made of structural tubing to be
galvanized in accordance with ASTM A123.

The outer sleeve will be anchored using Class A Concrete meeting the requirements of
section 502.

The timber bollard will be fixed in place using a 1” diameter A325 bolt to be galvanized
in accordance with ASTM A153. The bolt shall be machine made with a 3/8” whole near
its end for a pad lock. The pad lock will be supplied by-others.

841.03 Construction Requirements:

The outer sleeves and timber bollards shall be erected, as shown on the plans or as
directed by the engineer, true to line and grade. If, when the bollards are installed, the
adjacent pavement has been completed, extreme care shall be taken that this area is not
disturbed in any manner.

841.04 Method ovf Measurement:

J

The quantity of timber bollards to be paid for under this item will be the number erected
in accordance with the plans or as directed by the Engineer. ‘
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841.05 Basis of Payment:

The unit price bid for each shall include the cost of excavation and backfill and
furnishing all labor, materials, and equipment necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
841.481 Removable Bollard Each
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[Parmiis & Culivural MReseourees Uni:

PIN #: 7852.00
Location: Windham-Gorham
Permit Member: Ben Condon Photographs O Database/Projex Package to ENV Coordinator: 4/14/03
X HISTORIC AND CULTURAL RESOURCES
MHPC Historic Resources N/A 0O  ApplicableX Approved X
MHPC Archeological Resources N/AO  ApplicableX] Approved
Tribal Contact N/A O  ApplicableX Approved O
4(f) and 6(f)
Section 4(f) N/A Applicable Approved O
LAWCON 6(f) N/A X  Applicabled Approved O

X Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

X Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No [X. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 0 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved OO

[X] Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved [0
Piping Plover N/A X Applicable O Approved O
Roseate Tern N/A Applicabledd Approved OO

X1 United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

X Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A X1 Applicable O

[X] Environmental Protection Agency (EPA), National Pollutant Discharge Elimination System (NPDES)

N/A Applicable O NOI Submitted O
X Land Use Regulation Commission (LURC) [X Not Applicable
No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved X
Tierl 0O Approved O
Tier2 0 Approved O
Tier3 0O Approved O

X Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O

Category 1-NRO Approved [0
Category 2[X Approved
Category 301 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/a
Dates instream work is allowed: Anytime (Low Flow Periods)

X Special Provision 656, Erosion Control Plan

* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM
(For use with DEP Regulation, Chapter 305)

: W MDOT PIN: 7852.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Malling Address: 16 Station State House  Towrn/City: Augusta State: M. Zip Code: 04330-0018
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Presumpscot River

Detailed Directions to Site: From Portiand, take Rt. 302 north to Fosters Corner in Windham. Take Rt 202 west until
you reach intersection with Rt 237. Take a right onto Rt 237. Gambo Road is about 1 % miles from intersection and
project is the Gambo Bridge over Presumpscot River.

Town/City: Windham - Gorham Map #: N/A Lot# NA County: Cumberiand

Description of Projoct Project consists of repair and maintenance of existing piers and abutments for existing bridge.
Because river level is controlled by a dam, instream work is scheduled o take place when water level is lowered for the
dam'’s inspection. By doing this, work will take place out of the water, but below the normal high water line. The project
will be performed in accordance with erosion control measures conforming with the latest versions of the State of Maine
Department of Transportation Standard Specifications for Highways and Bridges and the Department of Transportation's
Best Management Practices for Erosion and Sediment Control.

-

Part of a larger project? OYes XNo
(CHECK ONE) This project... @ does 0O does not...involve work below mean iow water.

I am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance [JSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps
[ISec. (4) Replacement of Structures [Sec. (10) Stream Crossing {1Sec. (18) Coastal Sand Dune Projects
CiSec. (5) REPEALED ‘ RSec. (11) State Transport. Facilities [OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  [1Sec. (12) Restoration of Natural Areas DSec. (18) Maintenance Dredging

~ OSec. (7) Outfall Pipes DSec. (13) F&W Creation/Enhance/Water Quality Improvement

'{ authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever Is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

= A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.8.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
0O Attach photographs showing existing site conditions (uniess not required under standards).

/
/ pate @égé:l

6 as a rgcord of permit. Send the form with attachments via certified mail to the Maine
Dept of Env:ronmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 108 HOGAN ROAD BANGOR, ME
04401 (207)841-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

Signature of Applicant:

OFFICE USE ONLY Ck.# Staft Staff
PBR# FP Date Acc, Date Def. Date After Photos
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR

process.

A PBR activity will not significantly affect the environment if carried out in accordance with

this chapter, and generally has less of an impact on the environment than an activity requiring an
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

(1

2)

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regional offices. If the activity is located in essential
habitat, IF&W must be contacted to request and obtain a "certification of review and approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on

the

activity. The notification must be on a form provided by the DEP and must include any

submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effective period

(1

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of a larger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
a PBR for "Replacement of structures" under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individual permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities

A.

Applicability

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be

subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B.

Standards

(1) Photographs of the area to be altered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

(8) The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may already exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

(9) Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and
location of the activity, with the exception of culvert installation, the applicant must divert flow
away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a
stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the
shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must
travel and work on mats or platforms.

(13) Any cebris or excavated material must be stockpiled either outside the wetland or on mats or
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposal of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

Definitions. The following terms, as used in this chapter, have the following meanings, unless the
context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures,
placed in or immediately adjacent to a wetland or water body.

(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

’ REPLY TO
ATTENTION OF

DEPARTMENT OF THE ARMY PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE, SUMMARY OF SCREENING AND STATUS

OFFICE OF ENVIRON. SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT #___ 200300574
16 STATE HOUSE STATION CORPSPGPIDE. -~
AUGUSTA, MAINE 04333 STATE ID#

DESCRIPTION OF WORK AS ON ATTACHED STATE APPN:
Place concrete fill below the ordinary high water line in the Presumpscot River between Windham and Gorham, Maine in order
to repair the existing Gambo Road bridge.  DOT PIN #7852.00

~ T SPECIAL CONDITIONS: 1.) Instream work is limited to low flow periods.

UTM GRID COORDINATES N 43744’ 51.59° w::_70° 26" 19.77" USGS QUAD:___ GORHAM, ME

I. STATE ACTIONS: PENDING[ x ], ISSUED[ ], DENIED[ ] DATE_

LEVELOF STATEREVIEW: PERMITEBY BULE: X ' TIER 1, .- S HERZ: -~ HERS: -~ . (NRPA)
Il. FEDERAL ACTIONS:

DATE STATE FILE REVIEWED: 3/27/03 (PGP JP MEETING)

LEVEL OF CORPS REVIEW: CATEGORY 1. =~ - CGATEGORY 22 - K .

AUTHORITY: SEC10______ ;008X - 10808 - )3 -

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.

ESSENTIAL FISH HABITAT (EFH): EFH PRESENT@ N (CIRCLE ONE)

IF YES: Based on the terms and conditions of thé PGP, which are intended to ensure that authorized projects cause no more
than minimal environmental impacts, the Corps of Engineers has preliminary determined that this project will not cause more than
minimal adverse effects to EFH identified under the Magnunson-Stevens Fisheries Conservation and Management Act.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO , USFAWS_NO__, NMFS_NO

CORPS DETERMINATION: We authorize your project as proposed and as shown on the plans submitted to the Corps under the
State of Maine PGP.

Please note that all work is subject to the conditions contained in the general permit and any additional special conditions listed on any
attached sheets. No work may be started unless and until all other required local, State and Federal licenses and permits have been
obtained. Also, this permit requires you to notify us before beginning work and allow us to inspect the project. Hence, you must
complete and return the attached Work Start Notification Form(s) to this office no later than two weeks before the anticipated starting
date. (FOR PROJECTS REQUIRING MITIGATION, BE SURE TO INCLUDE MITIGATION WORK START FORM)

=
Additional Special conditions Attached:{YES)/ NO (CIRCLE ONE) Ss& #gr e

The Corps of Engineers has implemented an administrative appeals process for jurisdictional determinations. If you are interested in
appealing the jurisdictional determination for this project; or if you would like any additional information pertaining to the appeals
process, please contact Shawn Mahaney or Rod Howe of my staff at 207-623-8367 at our Manchester, Maine Project Office.

(,z/;q/ LJQZ%“/D‘% c Ty 8 aws -0 ~s3

JAYAL. CLEMENT f’/oAvm H. KILLOY DATE
SENIOR PROJECT MANAGER CHIEF, PERMITS & ENFORCEMENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION




Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. Corps Authorizations : Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects
only (see special condition 5). Also note that Category I does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of a river segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed rivers in Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aquatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. Corps Authorization: Category II (Reporting — requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category II). Category II projects
may not proceed until written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
rivers in Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site alternatives analysis (contact Corps for guidance);
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects
proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category Il projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar
days from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting — requiring screening) activities:

GENERAL REQUIREMENTS:

1.  Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

Single and Complete Projects. This general permit shall not be used for piecemeal work
and shall be applied to single and complete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6.

St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act. Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places. Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category II) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated, to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit area that may be
affected by the proposed work. The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1is likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, is in the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized. Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans. This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity." Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present. Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps. Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River ~ Saco River

11.  Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of a river segment of the National Wild
and Scenic River System, must be reviewed by the Corps under the procedures of
Category II of this general permit regardless of size of impact. This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status. The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required. If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of all navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require

the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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14.

or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15.

16.

17.

18.

Minimization. Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardless of review
category.

Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment. These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized. The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into a waterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19.

20.

21.

22.

23.

24.

Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aquatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year. Projects
that are not to be conducted during that time period are ineligible for Category I and
shall be screened pursuant to Category II, regardless of the waterway and wetland fill
and/or impact area.

Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency. Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas;
and 2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the
maximum extent possible.
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PROCEDURAL CONDITIONS:

25.

26.

27.

28.

29.

30.

Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If a cranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent
properties.

(98]

Inspections. The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should be filled out and
returned to the Corps for all Category II projects.

Maintenance. The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety. Dredging projects: note
that this does not include maintenance of dredging projects. Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in a written Corps authorization.

Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. If
property associated with work authorized by the PGP is sold, the PGP authorization
is automatically transferred to the new property owner. The new property owner
should provide this information to the Corps in writing. No acknowledgement from
the Corps is necessary.

Modification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative. If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31.

32.

33.

34.

35.

Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to a third party,
he/she must restore the area to the satisfaction of the District Engineer.

Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36.

Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
special condition 4. The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regional general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT DATE
ENGINEER

9/29/00 13



CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65

Augusta, Maine 04333

207-287-2132

Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039
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Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians

Attn: Brenda Commander, Tribal Chief
Route 3 — Box 450

Houlton, Maine 04730

207-532-4273

Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation

Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468

(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
office)

Fax # 207-287-7439

Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road

Ashland, ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street

East Millinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500
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WORK START NOTIFICATION FORM

(Minimum Notice: Two Weeks before Work Begins)

MAIL TO: U.S. Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit (No. ) was issued to the permittee. The permit authorized the
permittee to

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions
and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Number: | ) ( )

Proposed Work Dates: Start: Finish:

PERMITTEE'S SIGNATURE: DATE:

PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation:

9/29/00



MITIGATION WORK-START NOTIFICATION FORM
(Minimum Notice: Two Weeks Before Mitigation Work Begins)
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MAIL TO:  U.S Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

sk sk s sk sfe st sk sk sk s sk sfe e sk sk sk s sk s e sk sk sk sk sk sfe e sk sk sk sk sk sfe e sk sk sk sk sk sfeosie sk sk sk sk sk sfe e sk sk sk sk sk sfe e sk sk sk sk s sfeosie sk sk sk sfeosie s st sk sk sk sfeosk st s skeosk sk skokesk

Corps of Engineers Permit No. ( ) was issued to [insert name of permittee]. The permit
authorized the permittee to [insert brief description of the authorized work and location].

The permit required compensatory mitigation. [Briefly describe the requirements, including, if
applicable, submitting a final mitigation plan and monitoring reports.]

Those listed below will do the mitigation, including monitoring and remediation if required. They
understand the requirements of the permit and the mitigation and monitoring plan.

PLEASE PRINT OR TYPE

Environmental Mitigation
Consultant/Scientist Contractor
Name of Person/Firm:
Business Address:
Telephone Number: () « )
Proposed Mitigation Work Dates: Start Finish
PERMITTEE'S SIGNATURE: DATE:
PRINTED NAME: TITLE:

Corps PMs:

9/29/00





